STATE OF CALI FORNI A BI D SUMMARY
Bl D OPENI NG DATE 08/ 02/ 17 I'N MONTEREY COUNTY ON ROUTE 198
CONTRACT NUMBER 05- 1H8204 FROM THE JUNCTI ON W TH ROUTE 101 TO

DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
08/ 03/ 17
CONTRACT CCDE 'B

LOCATI ON 05- MON- 198- RO. 1/ 25. 8 THE FRESNO COUNTY LI NE 16 CONTRACT | TEMS
CONSTRUCT CENTERLI NE RUMBLE STRI P FEDERAL Al D HSST-S198-(076)E
DB GOALS: DI SADVANTACGED BUSI NESS ENTERPRI SE - 15. 0%
PROPCSALS | SSUED 7 FUND TOTAL HB1 0 TOTAL NUMBER OF WORKI NG DAYS 40
NUMBER OF Bl DDERS 4 ENG NEERS EST 503, 805. 00 AMOUNT OVER 23,722.00 PERCENT OVER EST 4.71
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 527,527. 00 2 CAL STRIPE, INC 909 884-7170
00685387
2040 E. STEEL RD FAX 909 884-7106
COLTON CA 92324
2 530, 593. 07 1 CENTRAL STRI PI NG SERVI CE, 916 635-5175
I NC. 00403896
3489 LUYUNG DR FAX 916 631-9427
RANCHO CORDOVA CA 95742
3 586, 885. 00 4 STERNDAHL ENTERPRI SES | NC. 818 834-8199
00421823
11861 BRANFORD ST. FAX 818 834-8618
SUN VALLEY CA 91352
4 708, 834. 00 3 CHRI SP COVPANY 510 656-2840

43650 OSGOOD ROAD
FREMONT CA 94539

00374600
FAX 510 656-2397



05- 1H8204
05- MON- 198
08/ 02/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 2
08/ 03/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

MANERI TRAFFI C CONTRCL, | NC.
TEMECULA CA

MANERI TRAFFI C CONTRCOL, | NC.
TEMECULA CA

MANERI TRAFFI C CONTRCL, | NC.
TEMECULA CA

MANERI TRAFFI C CONTRCL, | NC.
TEMECULA CA

MANERI TRAFFI C CONTRCL, | NC.
TEMECULA CA

MANERI TRAFFI C CONTRCL, | NC.
TEMECULA CA

PAVEMENT RECYCLI NG SYATEMS, | NC.

JURUPA VALLEY CA

PAVEMENT RECYCLI NG SYATEMS, | NC.

JURUPA VALLEY CA

PAVEMENT RECYCLI NG SYATEMS, | NC.

JURUPA VALLEY CA

PAVEMENT RECYCLI NG SYATEMS, | NC.

JURUPA VALLEY CA

TRAFFI C LOOPS CRACKFI LLI NG, | NC.

ANAHEI M CA

CONTI NUED ON NEXT PAGE

1017741

1017741

1017741

1017741

1017741

1017741

569352

569352

569352

569352

652956

CONSTRUCTI ON AREA SI G\S

| TEM 2 (100%

| TEM 3 (32%

| TEM 4 (100%

PORTABLE CM5 SI GN

TRAFFI C CONTROL SYSTEM ( PARTI AL)

| TEM 13 (100%

| TEM 14 (100%

12" RUMBLE STRI P

6" RUMBLE STRI P

| TEM 15 (100%



05- 1H8204
05- MON- 198
08/ 02/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 3
08/ 03/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

TRAFFI C LOOPS CRACKFI LLI NG
ANAHEI M CA

TRAFFI C LOOPS CRACKFI LLI NG
ANAHEI M CA

TRAFFI C LOOPS CRACKFI LLI NG
ANAHEI M CA

I NC.

I NC.

I NC.

652956

652956

652956

| TEM 16 (100%
MAI NTAI N EXI STI NG TRAFFI C MANAGEMENT SYSTEMS

TRAFFI C MONI TERI NG STATI ON SYSTEM



05- 1H8204 Bl D211

05- MON- 198 PAGE 4

08/ 02/ 17 08/ 03/ 17
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ASSCOCI ATED TRAFFI C SAFETY CONSTRUCTI ON AREA SI GNS ( PORTI ON OF)
ATASCADERO CA 962161
ASSCOCI ATED TRAFFI C SAFETY | TEM 2 (90%
ATASCADERO CA 962161
ASSCOCI ATED TRAFFI C SAFETY | TEM 3 (45%
ATASCADERO CA 962161
ASSCOCI ATED TRAFFI C SAFETY | TEM 4 (85%
ATASCADERO CA 962161
ASSCOCI ATED TRAFFI C SAFETY PCMVS5( PORTI ON CF)
ATASCADERO CA 962161
ASSCOCI ATED TRAFFI C SAFETY TRAFFI C CONTROL( PORTI ON CF)
ATASCADERO CA 962161
TRAFFI C LOOPS AND CRACKFI LLI NG | TEM 15 (15%
ANAHEI M CA 652956
TRAFFI C LOOPS AND CRACKFI LLI NG | TEM 16 (85%
ANAHEI M CA 652956
TRAFFI C LOOPS AND CRACKFI LLI NG MAI NTAI NI NG EXI STI NG TMS ELEMENTS DURI NG CONSTRUCTI ON ( PORT
ANAHEI M CA 652956
TRAFFI C LOOPS AND CRACKFI LLI NG TRAFFI C MONI TORI NG STATI ON SYSTEM ( PORTI ON COF)

ANAHEI M CA 652956



05- 1H8204
05- MON- 198
08/ 02/ 17

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 5
08/ 03/ 17
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 KRC SAFETY CO. I NC
VI SALI A CA
KRC SAFETY CO. | NC
VI SALI A CA
KRC SAFETY CO. I NC
VI SALI A CA

KRC SAFETY CO. INC
VI SALI A CA

KRC SAFETY CO. I NC
VI SALI A CA

KRC SAFETY CO. | NC
VI SALI A CA

PAVEMENT RECYCLI NG SYSTEM
JURUPA VALLEY CA

PAVEMENT RECYCLI NG SYSTEM
JURUPA VALLEY CA

PAVEMENT RECYCLI NG SYSTEM
JURUPA VALLEY CA

PAVEMENT RECYCLI NG SYSTEM
JURUPA VALLEY CA

TRAFFI C LOOPS CRACKFI LLI NG
ANAHEI M CA

CONTI NUED ON NEXT PAGE

507950

507950

507950

507950

507950

507950

569352

569352

569352

569352

652956

CONSTRUCTI ON AREA SI G\S

| TEM 2 (91%

| TEM 3 (100%

| TEM 4 (92%

PORTABLE CVs BOARDS

TRAFFI C CONTROL

| TEM 13 (95%

| TEM 14 (95%

12" RUMBLE STRI P

6" RUMBLE STRI P

| TEM 15 (89%



05- 1H8204 Bl D211
05- MON- 198 PAGE 6
08/ 02/ 17 08/ 03/ 17

LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 TRAFFI C LOOPS CRACKFI LLI NG | TEM 16 (95%
ANAHEI M CA 652956
TRAFFI C LOOPS CRACKFI LLI NG MAI NTAI N EXI STI NG TRAFFI C ELEMENTS
ANAHEI M CA 652956
TRAFFI C LOOPS CRACKFI LLI NG TRAFFI C MONI TORI NG STATI ON
ANAHEI M CA 652956

Bl DDER | D NAME AND ADDRESS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 DI VERSI FI ED CONCRETE CUTTI NG | NC. | TEM 13 (23%
SPARKS NV 684367
DI VERSI FI ED CONCRETE CUTTI NG, | NC. | TEM 14 (23%
SPARKS NV 684367
DI VERSI FI ED CONCRETE CUTTI NG, | NC. 12" RUMBLE STRI P - PARTI AL
SPARKS NV 684367
DI VERSI FI ED CONCRETE CUTTI NG, | NC. 6" RUMBLE STRI P - PARTI AL
SPARKS NV 684367
KRC SAFETY CO., |INC CONSTRUCTI ON AREA SI G\S - PARTI AL
VI SALI A CA 507950
KRC SAFETY CO., | NC. | TEM 2 (80%
VI SALI A CA 507950
KRC SAFETY CO., | NC. | TEM 3 (55%
VI SALI A CA 507950

CONTI NUED ON NEXT PAGE



05- 1H8204
05- MON- 198
08/ 02/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 7
08/ 03/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

KRC SAFETY CO., |INC

VI SALI A CA
KRC SAFETY CO, |INC
VI SALI A CA
KRC SAFETY CO., INC
VI SALI A CA

TRAFFI C LOOPS CRACKFI LLI NG
ANAHEI M CA

TRAFFI C LOOPS CRACKFI LLI NG
ANAHEI M CA

TRAFFI C LOOPS CRACKFI LLI NG
ANAHEI M CA

TRAFFI C LOOPS CRACKFI LLI NG
ANAHEI M CA

507950

507950

507950

652956

652956

652956

652956

| TEM 4 (80%

PCMS - PARTI AL

TRAFFI C CONTROL -

| TEM 15 (40%

| TEM 16 (80%

MAI NTAI N EXI STI NG TMSE DURI NG CONST -

TRAFFI C MONI TORI NG STATI ON SYSTEM -

PARTI AL

PARTI AL



05-1H8204 Bl D211

05- MON- 198 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
08/ 02/ 17 08/ 03/ 17
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070030 LEAD COMVPLI ANCE PLAN LS LUVP SUM 1, 965. 50 1, 965. 50
2 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 6, 972. 00 6, 972. 00
3 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 56, 550. 00 56, 550. 00
4 128652 PORTABLE CHANGEABLE MESSAGE S| GN (LS) LS LUVP SUM 2, 380. 00 2.380. 00
5 130100 JOB SI TE MANAGEMENT LS LUMP SUM 4. 000. 00 4, 000. 00
6 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUVP SUM 600. 00 600. 00
7 141103 REMOVE YELLOW THERMOPLASTI C TRAFFI C LF 38, 900 .25 9, 725. 00
STRI PE ( HAZARDOUS WASTE)
8 810120 REMOVE PAVEMENT MARKER EA 10, 100 .30 3, 030. 00
9 810230 PAVEMENT MARKER ( RETROREFLECTI VE) EA 10, 100 2.00 20, 200. 00
10 840505 6" THERMOPLASTI C TRAFFI C STRI PE LF 498, 000 .53 263, 940. 00
11 033420 6" THERMOPLASTI C TRAFFI C STRI PE LF 31, 400 .35 10, 990. 00
( BROKEN 36- 12)
12 846030 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 467, 000 .15 70, 050. 00
13 846046 6" RUMBLE STRIP STA 74 27.25 2. 016. 50
( ASPHALT CONCRETE PAVENENT)
14 846051 12" RUMBLE STRI P STA 1,320 49. 40 65, 208. 00
( ASPHALT CONCRETE PAVENENT)
15 870009 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT LS LUMP SUM 400. 00 400. 00
SYSTEM ELEMENTS DURI NG CONSTRUCTI ON
16 870600 TRAFFI C MONI TORI NG STATI ON SYSTEM LS LUMP SUM 9, 500. 00 9, 500. 00

TOTAL 527,527. 00



05-1H8204 Bl D211

05- MON- 198 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
08/ 02/ 17 08/ 03/ 17
| TEM SECOND TH RD FOURTH
Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT
1 1, 100. 00 1100. 00 2, 000. 00 2000. 00 2, 000. 00 2000. 00
2 3, 600. 00 3600. 00 7, 000. 00 7000. 00 8, 000. 00 8000. 00
3 49, 000. 07 49000. 07 68, 500. 00 68500. 00 135, 000. 00 135000. 00
4 7, 000. 00 7000. 00 8, 000. 00 8000. 00 9, 000. 00 9000. 00
5 7, 000. 00 7000. 00 10, 000. 00 10000. 00 2,500. 00 2500. 00
6 1, 000. 00 1000. 00 3, 000. 00 3000. 00 900. 00 900. 00
7 35 13615. 00 50 19450. 00 40 15560. 00
8 1.00 10100. 00 1.00 10100. 00 1.00 10100. 00
9 3.00 30300. 00 2.25 22725. 00 3.00 30300. 00
10 .45 224100. 00 .43 214140. 00 .62 308760. 00
11 .30 9420. 00 .34 10676. 00 . 56 17584. 00
12 . 25 116750. 00 .30 140100. 00 . 20 93400. 00
13 32.00 2368. 00 36. 00 2664. 00 45. 00 3330. 00
14 32.00 42240. 00 44.00 58080. 00 45. 00 59400. 00
15 2,500. 00 2500. 00 450. 00 450. 00 1, 000. 00 1000. 00
16 10, 500. 00 10500. 00 10, 000. 00 10000. 00 12, 000. 00 12000. 00
TOT 530, 593. 07 586, 885. 00 708, 834. 00



